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DOCUMENT 00710

SPECIAL CONDITIONS

SC–1 DESCRIPTION OF THE WORK:  The work consists:

Prosperity Drive Water and Sewer Improvements:

Division I Base Bid Work– Metering Station and Jack & Bore Under Dean Forest Road:
The proposed work for Division I consists of connection to the existing City of Savannah 
24-inch I&D water main, jack and bore 36” steel casing under Dean Forest Road and 
construction of new municipal water metering station within Prosperity Drive Right-of-
way. 

Division II Additive Alternative Work – Water Main along Prosperity Drive to McCraney 
Property:
The proposed work for Division II includes installation of approximately 1,800 linear feet of 
18-inch water main along Prosperity Drive between new metering station and McCraney 
property line as indicated in the construction plans. 

Division III Additive Alternative Work – Water Main from Metering Station to Airport Park 
Drive:
The proposed work for Division III includes jack and bore 30” steel casing under prosperity 
Drive and installation of approximately 1,000 linear feet of 16-inch water main along 
Dean Forest Road between Prosperity and Airport Park Drives.  

SC–2 COMMENCEMENT AND COMPLETION OF WORK:  The Contractor shall commence work 
within 15 days after Notice to Proceed is issued.

The Work for all Divisions (I,II, and III) will be substantially complete within 334 days after 
the date when the Contract Times commences to run as provided in the General 
Conditions, and completed and ready for final payment in accordance with the 
General Conditions within 365 days after the date when the Contract Times commences.

If the Contractor fails to prosecute the work with such diligence as will insure the 
completion of each portion of the work within the time shown on the above schedule, 
plus any extensions made in accordance with Article 12 of the General Conditions; and, 
if the Owner does not exercise reservations as set forth in Article 13 of the General 
Conditions, the Contractor shall continue the work in which event liquidated damages 
for the delay will be impossible to determine.  In lieu thereof, liquidated damages in the 
amount of $1,000.00 per each day of delay of the work until the work is completed. 

SC–3 DRAWINGS:  The work shall conform to the following drawings, all of which form a part of, 
and are included in, these specifications and are available in the office of Thomas & 
Hutton Engineering Co., 50 Park of Commerce Way, Post Office Box 2727, Savannah, 
Georgia  31402–2727.
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Prosperity Drive Water and Sewer Improvements:

SHEET NO. TITLE DATE FILE 
NUMBER

CO Cover Sheet 10/10/19 24540.0030
G1.0 General Notes 10/10/19 24540.0030
V1.1 Survey Control Plan 10/10/19 24540.0030
C0.1 Overall Phasing Plan 10/10/19 24540.0030
C1.0 Overall Water Main Site Plan 10/10/19 24540.0030

C1.1 – C1.6 Water Main Plan & Profile 10/10/19 24540.0030
C4.1 – C4.3 Water Details 10/10/19 24540.0030

S1.0 Meter Station Structural Notes 10/10/19 24540.0030
S2.0 Meter Station Plan 10/10/19 24540.0030
S3.0 Meter Station Building Section Views 10/10/19 24540.0030
S4.0 Meter Station Typical Structural Details 10/10/19 24540.0030
S5.0 Meter Station Sections & Details 10/10/19 24540.0030

EC0.1 Erosion Control Site Plan 10/10/19 24540.0030
EC1.1 – EC1.2 Erosion Control Notes 10/10/19 24540.0030

EC1.3 Erosion Control Details 10/10/19 24540.0030
EC1.4 Erosion Control Details & Checklist 10/10/19 24540.0030

EC2.1 – EC2.6 Erosion Control Plan 10/10/19 24540.0030
E1.0 Meter Station Electrical Site Plan 10/10/19 24540.0030
E1.1 Meter Station Floor Layout 10/10/19 24540.0030

SC–4 LAYOUT OF WORK: Control lines and master benchmarks will be furnished by the Owner.  
The Contractor will lay out work and will be responsible for all measurements in 
connection therewith.

SC–5 OBSERVATIONS AND TESTS:  Before acceptance of the whole or any part of the work, it 
shall be subjected to observation and tests to determine it is in accordance with the 
plans and specifications.  The Contractor will be required to maintain all work in a first 
class condition for a 30 day operating period after the same has been completed as a 
whole and the Engineer has notified the Contractor in writing the work has been finished. 
 The Contractor [Owner] shall pay for all testing and shall engage a mutually acceptable 
laboratory or qualified individual to conduct the tests in accordance with these 
specifications.  No portion of the work will be accepted until tests prove it has been 
satisfactorily completed.  The Contractor shall give the Project Engineer or Project 
Representative a minimum of 48 hours notices for all required observations or tests. 

SC–6 BONDS:  The Performance Bonds in the amount of 100% of the contract amount and 
Payment Bonds in the amount of 100% of the contract amounts shall be furnished in 
accordance with Article 5 of the General Conditions.  

SC–7 CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE:  The Contractor shall not 
commence work under this contract until obtaining all the insurance required under this 
paragraph and such insurance has been accepted by the Owner, nor shall the 
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Contractor allow any Subcontractor to commence work on a subcontract until the 
insurance required of the Subcontractor has been so obtained and accepted.

a. Compensation and Employer's Liability Insurance:  The Contractor shall 
take out and maintain during the life of the contract the statutory Worker's 
Compensation and Employer's Liability Insurance for all of its employees to 
be engaged in work on the project under the contract and, in case and 
such work is sublet, the Contractor should require the Subcontractor 
similarly to provide Worker's Compensation and Employer's Liability 
Insurance for all the latter's employees to be engaged in such work.

b. Bodily Injury Liability and Property Damage Liability Insurance:  The 
Contractor shall take out and maintain during the life of the contract 
Bodily Injury Liability and Property Damage Liability Insurance to protect 
itself and any Subcontractor performing work covered by the contract 
from claims for damages or personal injury, including accidental death, as 
well as from claims for property damage, which may arise from operations 
under the contract, whether such operations be by the Contractor, 
Subcontractor, or anyone directly or indirectly employed by either of 
them and the amount of such insurance should be not less than:

(1) Bodily Injury Liability Insurance, in an amount not less than 
$1,000,000.00 for injuries, including wrongful death to any one 
person and subject to the same limit for each person in an amount 
not less than $2,000,000.00 on account of one accident.  
Contractual liability should be endorsed on the policy.

(2) Property Damage Insurance in an amount not less than 
$1,000,000.00 for damages on account of any one accident, and 
in an amount not less than $2,000,000.00 for damages on account 
of all accidents.

c. Builder's Risk Insurance (Fire and Extended Coverage):  The Contractor 
shall have adequate fire and standard extended coverage, with a 
company or companies acceptable to the Owner, in force on the 
project.

The provisions with respect to Builder's Risk Insurance shall in no way relieve 
the Contractor of its obligation of completing the work covered by the 
Contract.

d. Proof of Carriage of Insurance:  The Contractor shall furnish the Owner 
with certificates showing the type, amount, class of operations, effective 
dates, and date of expiration of policies.  Such certificates shall contain 
substantially the following statement: “The insurance covered by this 
certification shall not be cancelled or materially altered, except after ten 
(10) days written notice has been received by the Owner.”

SC–8 HOLD HARMLESS CLAUSE:  The Contractor agrees to hold harmless, indemnify and defend 
the Owner and its agents, architects, engineers and employees from and against any 
and all claims, losses, damages, demands, causes of action and any an all related costs 
and expenses, of every kind and character, growing out of, incidental to, or resulting 
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directly or indirectly from the Contractor's performance of the work described herein, 
whether such loss, damage, injury, or liability is contributed to by the negligence of the 
Owner, its agents, architects, engineers, or employees, except the Contractor shall have 
no liability for damages or the costs incidental thereto caused by the sole negligence of 
the Owner, its  agents, architects, engineers, or employees.  The Contractor will require 
any and all subcontractors to conform with the provisions of this clause prior to 
commencing any work and agrees to ensure this clause is in conformity with the 
insurance provisions of the contract.

SC–9 CONTRACTOR'S STATUS:  It is agreed the Contractor shall occupy the status of an 
Independent Contractor and the Contractor's employees are not employees of the 
Owner.

SC–10 CONTRACTOR'S AFFIDAVIT:  Upon completion of the work and prior to final payment and 
settlement of all sums due hereunder, Contractor will furnish to Owner a Contractor's 
Affidavit in the usual form submitted by Contractor under the laws of the State of 
Georgia, to the effect all bills for labor, materials and services in connection with said 
contract have been paid in full, acknowledging receipt of the contract price and 
averring there are no outstanding claims under said contract which could become a lien 
on the real estate arising out of said contract.

SC–11 RESIDENT PROJECT ENGINEER:  The Owner reserves the right to furnish a Resident Project 
Engineer as deemed necessary to insure the Project quality control and conformance to 
Plans and Specifications, who will act as the Owner's Representative on the Project and 
will have the authority of the Engineer as set forth in the Contract Documents.

SC–12 BARRICADES, DANGER AND WARNING SIGNS:  The Contractor shall install and maintain 
barricades, suitable and sufficient lights, danger signals, signs, and other traffic control 
devices and shall take all necessary precautions for the protection of the work and 
safety of the public.  Lanes closed to traffic shall be protected by effective barricades, 
lighted during hours of darkness.  Suitable warning signs shall be provided to control, 
direct traffic, and warn pedestrians.  Upon completion all barricades, signs and the like 
shall be removed.

SC–13 TOOLS, PLANT AND EQUIPMENT:  If at any time before the commencement or during the 
progress of the work, tools, plant or equipment appear to the Engineer to be insufficient, 
inefficient or inappropriate to secure the quality of the work required or the proper rate 
of progress, the Engineer may order the Contractor to increase their efficiency, to 
improve their character, to augment their number, or to substitute new tools, plant, or 
equipment, as the case may be, and the Contractor must conform to such order; but a 
failure of the Engineer to demand such increase of efficiency, number, or improvement 
shall not relieve the Contractor of its obligation to secure the quality of work and the rate 
of progress necessary to complete the work within the time required by the contract to 
the satisfaction of the Owner.

SC–14 ACCIDENTS:  The Contractor shall provide, at the site, such equipment and medical 
facilities as are necessary to supply first–aid service to anyone who may be injured in 
connection with the work.  The Contractor must report in writing to the Engineer all 
accidents whatsoever arising out of, or in connection with, the performance of the work, 
whether on or adjacent to the site, which causes death, personal injury or property 
damages, giving full details and statement of witnesses.  In addition, if death or serious 
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injuries or serious damages are caused, the accident shall be reported immediately by 
telephone or messenger to both the Contractor and any subcontractor on account of 
any accident, the Contractor shall promptly report the facts to the Engineer, giving full 
details in writing of the claim.  The Contractor shall advise its superintendent and 
foreman, who are on the site of the work, the name of the hospital and phone number 
and the name and phone number of the doctor to use in case of an accident.

SC–15 SANITARY PROVISIONS:  The Contractor shall provide temporary sanitary facilities for the 
use of the workmen during the progress of the work.  The sanitary facilities shall conform 
to the requirements of the County Health Engineer.  All facilities shall be removed at the 
completion of the contract.

SC–16 MODIFICATION OF QUANTITIES:  The itemized quantities shall be considered by the 
Contractor as the quantities required to complete the work for the purpose of bidding.  
Should actual quantities required in the construction of the work be greater or less than 
the quantities shown on the items, an amount equal to the difference in quantities at the 
unit prices for the item will be added to or deducted from the contract price.

When itemized quantities are not given in the Proposal, the work shown on the plans or 
specified shall be considered by the Contractor to be included in the contract for the 
lump sum prices bid.

SC–17 RESPONSIBILITY REGARDING EXISTING UTILITIES AND STRUCTURES:  The existence and 
location of underground utilities will be investigated and verified in the field by the 
Contractor before starting work.  The Contractor shall call for underground utility 
locations.  Underground utilities location service can be contacted at 1–800–282–7411 
(GA).  The location of all known interferences based on the best information available 
has been shown on the drawings, but this information may not be complete.  Excavation 
in the vicinity of existing structures and utilities shall be carefully done by hand.  The 
Contractor shall be held responsible for any damage to and for maintenance and 
protection of existing utilities and structures.  The Contractor is responsible for 
coordinating with the utility companies any relocation, adjustment, or replacement of 
utility facilities.

SC–18 INTERRUPTION OF UTILITY SERVICE:  The Contractor's operations shall be conducted to 
interfere as little as possible with utility services.  Any proposed interruption by the 
Contractor must be accepted in advance by the Engineer.

SC–19 OMISSION:  The drawings and specifications shall both be considered as a part of the 
contract.  Any work and material shown in the one and omitted in the other, or 
described in the one and not shown in the other, or which may fairly be implied by both 
or either, shall be furnished and performed as though shown in both, in order to give a 
complete and first class job.

SC–20 MEASUREMENT AND PAYMENT:  Measurement and payment shall be made for the units 
and at the lump sum contract prices shown on the Bid Schedule.  Direct payment shall 
only be made for those items or work specifically listed in the proposal and the cost of 
any other work must be included in the contract price for the applicable items to which 
it relates.

SC–21 "OR EQUIVALENT," CLAUSE:  Although the plans and specifications make reference to 
particular manufacturers and model numbers for various products, such reference is 
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made only to establish function and quality of such products.  If it is desired to use 
materials or equipment of trade names or of manufacturer's names that are different 
from those mentioned in the contract documents, information pertaining to such items 
must reach the hands of the Engineer at least 10 days prior to the date set for the 
opening of bids.  The burden of proving equality of a proposed substitute to an item 
designated by trade name or by manufacturer's name in the contract document rests 
on the party submitting the request for acceptance.  The written application for review 
of a proposed substitute must be accompanied by technical data that the party 
requesting review desires to submit in support of its application.  The Engineer will give 
consideration to reports from reputable independent testing laboratories, verified 
experience records showing the reputation of the proposed product with previous users 
or any other written information that is reasonable in the circumstances.  The application 
to the Engineer for review of a proposed substitute must be accompanied by a schedule 
setting forth in what respects the material or equipment submitted for consideration 
differs from the materials or equipment designated in the contract documents.  The 
degree of proof required for acceptance of a proposed substitute as equivalent to a 
named product is the amount of proof necessary to convince the Engineer beyond all 
doubt.  To be acceptable, a proposed substitute must, in addition, meet or exceed all 
express requirements of the contract documents.

If submittal is accepted by the Engineer, an addendum will be issued to all prospective 
bidders at least five days prior to the date set for the opening of bids.

The Engineer shall be the final judge on questions of similarity and equality.

SC–22 SAFETY AND HEALTH REGULATIONS:  The Contractor shall comply with the Department of 
Labor Safety and Health Regulations for Construction promulgated under the 
Occupational Safety and Health Act of 1970 as amended through January 1, 2004 (PL 
91–596) and under Section 107 of the Contract Work and Safety Standards Act (PL 91–
54).  The regulations are administered by the Department of Labor and the Contractor 
shall allow access to the project to personnel from that Department.

SC–23 RECORD DATA AND DRAWINGS:  The Contractor shall keep accurate, legible records of 
the locations, types, and sizes of sanitary lines, service laterals, manholes, cleanouts, 
water lines, fittings, valves, hydrants, drainage pipes, drainage structures, and other 
related work performed under this project.  Where proposed and existing utilities cross, 
the Contractor shall measure and record the horizontal location and vertical separation 
between each crossing.  Separation shall be measured between exteriors of pipes.  On a 
set of project prints provided by the Owner, the Contractor shall prepare a set of "record" 
drawings from the data stated above.  The horizontal locations of all portions of items 
installed on this project shall be accurately tied down to features that are physical and 
visible, such as property corner markers and/or permanent type structures.  Invert 
elevations of all manholes, storm sewers and structures, sanitary sewers and lift stations 
shall be clearly indicated.  These "record" drawings shall be kept clean and dry and 
maintained in a current state with the progress of the work.  If at any time, a copy of this 
plan or portion of it is requested by the Owner, such copy shall be made available within 
24 hours after the request is made.

Before final acceptance of the completed installation and final payment by the Owner, 
the Contractor shall deliver to the Engineer, four sets of “Record” Drawings accurately 
depicting the horizontal and vertical as–built data described in the above paragraph.  
“Record" drawings for the items installed on this project shall be certified by a licensed 
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surveyor, other than Thomas & Hutton, registered in Georgia.  The size of the drawings 
shall be 24” x 36”.  The “Record” drawings shall have a coordinate system based on the 
Georgia State Plane Coordinate System, East Zone, North American Datum of 1983 
(NAD83).  Elevations shall be based on the North American Vertical Datum of 1988 (NAVD 
88).  All measurements and coordinates shown shall use the U.S. Survey flood definition.  
Coordinates shall be shown on all drainage structures, sanitary sewer manholes, storm 
manholes/boxes, valve boxes/vaults, valve manholes, valves, fire hydrants, fittings, and all 
other related work performed under this contract.  Vertical data including but not limited 
to, structure and manhole frame and inverts, pipe inverts, lift station frame, inverts, 
control levels, bottom, site grading, and as–built grading shall be shown.  In addition to 
the “Record” drawings, Contractor shall deliver to Engineer electronic AutoCAD (v. 14 or 
later) files of all the data described above on a CD–ROM. 

SC–24 PROPERTY CORNERS:  The Contractor shall be responsible for restoring any property 
corners or monuments disturbed during construction.  They shall be restored by a 
professional surveyor registered in the State of Georgia.

SC–25 VIDEO:  A video showing existing site conditions shall be made by the Contractor prior to 
start of construction.  Contractor shall provide Owner and Engineer a copy of the video.  
Contractor is encouraged to record any existing damaged facilities that could be 
questioned later by property owners.  A written or recorded narrative shall be provided 
with the video.  Engineer shall be notified 72 hours in advance making the video.  
Contractor is responsible for all costs associated with video and shall be considered a 
subsidiary part of the contract.

SC -25 APRIL 13TH, 2020 BID PROCESS ADDENDA: Attached in this section are “Prosperity Drive 
Water and Sewer Improvements” April 13, 2020 bid process Addenda. The attached 
addenda are made available for all bidders as aid in preparation of their bid proposals. 
The addenda issued prior to April 13th, 2020 bid does not require bidder’s 
acknowledgement. 
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